# ROOF REPLACEMENT FOR ROBERT J. O'BRIEN ELEMENTARY SCHOOL

56 FARM DRIVE EAST HARTFORD, CT — 06108

PREPARED FOR THE

# EAST HARTFORD BOARD OF EDUCATION



#### PREPARED BY

## LIST OF DRAWINGS

TITLE SHEET

SITE PLAN DEMOLITION PLAN ROOF PLAN ROOF DETAILS — BASE BID ROOF DETAILS - BASE BID ROOF DETAILS — BASE BID ROOF DETAILS — BASE BID ROOF DETAILS — ADD ALT 1 A-6ROOF DETAILS - ADD ALT 1 A-7 ROOF DETAILS — ADD ALT 1 A-8 ROOF DETAILS — ADD ALT 1 A-9 LADDER & GUARDRAIL DETAILS

LADDER DETAILS

# HIBBARD & ROSA ARCHITECTS, L.L.C.

100 RIVERVIEW CENTER, SUITE 272
292 MAIN STREET
MIDDLETOWN, CONNECTICUT 06457


#### STATE PROJECT # 043-0249-RR

SEPTEMBER 5, 2023 COMM. NO. 2023-21


#### SITE MAP



## LOCATION MAP



SCALE: 1/16'' = 1'-0''





SCHEMATIC SITE PLAN

CONTRACTOR PARKING

LAYDOWN AREA FOR CONSTRUCTION MATERIALS


DUMPSTER LOCATION

PORTABLE TOILET LOCATION

EGRESS PATH (TO BE KEPT CLEAR AT ALL TIMES)


# GENERAL NOTES - SITE

- THE CONTRACTOR SHALL CONFINE MOVEMENTS ON THE OWNERS PROPERTY TO AREAS DESIGNATED ON THE SITE PLAN AND AS DESIGNATED AT THE PRE-CONSTRUCTION MEETING
- 2. *CO*NTRACT*O*R SHALL *COO*RDINATE FINAL L*OCATION OF CO*NTRACT*O*R PARKING, MATERIAL LAYDOWN AREAS, DUMPSTER L*OCATIO*NS ETC WITH *O*WNERS REP.
- CONTRACTOR SHALL TAKE CARE TO ENSURE ALL MATERIALS, EQUIPMENT AND DUMPSTERS ARE SECURE AT THE END OF THE DAY.
- 4. CONTRACTOR SHALL NOT BLOCK EGRESS PATHS AT ANY TIME. ANY VEHICLES OR EQUIPMENT OPERATING IN A FIRE LANE WILL BE WILL BE LEFT RUNNING AND MANNED AT ALL TIMES.
- 5. THE PORTABLE TOILET WILL BE EMPTIED AND SANITIZED A MINIMUM OF ONCE A WEEK AND MORE FREQUENTLY IF REQUIRED.
- 7. *CO*NTRACT*O*R SHALL BE RESP*O*NSIBLE TO REPAIR/REPALCE ALL DAMAGED LAWN AREAS AND DAMAGED PLANTINGS.



#### GENERAL NOTES - ROOF DEMOLITION

- I. CONTRACTOR SHALL TAKE AND VERIFY ALL DIMENSIONS IN THE FIELD, AND SHALL BE HELD RESPONSIBLE FOR
- 2. CONTRACTOR SHALL TAKE AND VERIFY ALL FIELD CONDITIONS PRIOR TO BEGINNING ANY WORK AND NOTIFY OWNER OF ANY DISCREPANCIES.
- 3. CONTRACTOR SHALL REMOVE THE EXISTING ROOF SYSTEMS AS DESCRIBED IN DEMOLITION PLAN, IN ACCORDANCE WITH THE CONTRACT DOCUMENTS AND ALL APPLICABLE LOCAL STATE AND FEDERAL LAWS AND
- REGULATIONS. ALL EXISTING ROOF SYSTEMS WILL BE REMOVED DOWN TO THE EXISTING ROOF DECKS.
- 4. DEMOLITION OF THE ROOF SYSTEM SHALL INCLUDE ALL FLASHINGS, FASCIAS, COPING AND ASSOCIATED
- 5. DEMOLITION SHALL INCLUDE THE REMOVAL OF THE EXISTING ROOF DRAIN ASSEMBLIES AND ASSOCIATED
- COMPONENTS AS REQUIRED FOR THE INSTALLATION OF NEW ROOF DRAINS.
- 6. IN THE EVENT ANY UNDOCUMENTED HAZARDOUS MATERIALS ARE FOUND DURING DEMOLITION THE CONTRACTOR SHALL STOP WORK IN THE AREA AND NOTIFY THE OWNER AND ARCHITECT IMMEDIATELY.




SUITE 272 292 MAIN STREET MIDDLETOWN, CT PHONE: (860) 346-1809 EMAIL: hra@hra.bz


09-05-2023


REVISED:


STATE PROJ. # 043-0249 RR


| SCALE: 1/16'' = 1'-0''











ROPERT J. O'BRIEN ELEMENTARY SCHOOL
50 FARM DRIVE

HRA

HIBBARD & ROSA

ARCHITECTS, LLC

100 RIVERVIEW CENTER

SUITE 272

292 MAIN STREET

MIDDLETOWN, CT

PHONE: (860) 346-1809

EMAIL: hra@hra.bz

ROOF DETAILS BASF BID


TE: 09-05-1013


REVISED:


STATE PROJ. # 043-0149 RR


SCALE: 3'' = |'-0''|

A-5









ROOF REPLACEMENT FOR ROBERT J. O'BRIEN ELEMENTARY SCHOOL 50 FARM DRIVE

HR)A
HIBBARD & ROSA
ARCHITECTS, LLC

100 RIVERVIEW CENTER
SUITE 272
292 MAIN STREET
MIDDLETOWN, CT
PHONE: (860) 346-1809
EMAIL: hra@hra.bz

ROOF DETAILS ADD ALTERNATE #

ATE: 09-05-2013


REVISED:


STATE PROJ. # 043-0149 RR

SCALE: 3" = |-


A-9

ADD ALTERNATE # DETAILS












PARTIAL FLOOR PLAN







09-05-2023

REVISED:

MIDDLETOWN, CT PHONE: (860) 346-1809

EMAIL: hra@hra.bz

STATE PROJ. # 043-0249 RR

SCALE: