

SUMMARY AND ANALYSIS
ITB # 1859-24
East Hartford High School Softball Field Renovations

DATE DISTRIBUTED: 03/06/2024

DATE OPENED: 4/03/2024

TIME OPENED: 1:00 PM

ADVERTISED: EHPS Website

RESPONDERS:

RESPONDERS

<p align="center"><u>ITEM</u></p>	<p>Greenway Property Services Inc. 95 Elmcroft Road Stamford, CT 06902</p>	<p>Colossale Siteworks 510 Christian Lane Berlin, CT 06037</p>
<p>1. Lump sum cost for all project activities as specified in the Technical Specifications and Design Drawings for the Softball Field dated February 6, 2024, developed by Barton & Loguidice, LLC. = \$ _____</p> <p>2. Add/Alternative: If Additional Top Soil is needed beyond base bid (Lump Sum above): Tri-Axle Truck: Per Load Delivered (#yds _____) = \$ _____</p> <p>3. Change Order Overhead and Profit Stipulation:</p> <p>a. The maximum allowable Overhead and Profit markup on any change order for work directly performed by the prime contractor is 10% over direct labor/material costs.</p> <p>If bidder is offering a lower OH&P markup, list here: _____%</p> <p>a. The maximum allowable Overhead and Profit markup on any change order for work performed by a SUB CONTRACTOR of prime contractor is 10% over direct labor/material costs of the SUBCONTRACTOR, plus 5% of the total cost for the prime contractor (pass-thru). If bidder is offering a lower OH&P markup, list here:</p> <p>Subcontractor _____% +</p> <p>Prime Contractor (pass-thru) _____%.</p>	<p>\$257,000.00</p> <p>20 YDS = \$900.00</p> <p>15%</p> <p>N/A</p> <p>N/A</p>	<p>\$763,810.00</p> <p>17 YDS = \$765.00</p> <p>N/A</p> <p>N/A</p> <p>N/A</p>